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SECTION 01700 

CONTRACT CLOSEOUT 
 
PART 1    GENERAL 
 
1.1   SECTION INCLUDES 

A.  Closeout procedures. 
B.  Final cleaning. 
C.  Adjusting. 
D.  Project record documents. 
E.  Operation and maintenance data. 
F.  Spare parts and maintenance Products. 
G.  Warranties and bonds. 
H.  Maintenance service. 
 

1.2  CLOSEOUT PROCEDURES 
A.  Submit written certification that Contract Documents have been reviewed, Work 

has been inspected, and that Work is complete in accordance with Contract 
Documents and ready for Architect/Engineer's review. 

B.  Provide submittals to Owner that are required by governing or other authorities. 
C.  Submit final Application for Payment identifying total adjusted Contract Sum, 

previous payments, and sum remaining due. 
 

1.3   FINAL CLEANING 
A.  Execute final cleaning prior to final project assessment. 
B. Clean equipment and fixtures to a sanitary condition with cleaning materials 

appropriate to the surface and material being cleaned. 
C. Replace filters of operating equipment. 
D. Remove waste and surplus materials, rubbish, and construction facilities from 

the site. 
 

1.4 ADJUSTING 
A. Adjust operating Products and equipment to ensure smooth and unhindered 

operation. 
 
1.5  PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the record documents; record actual revisions to the 
Work. Submit documents to Engineer with claim for final Application for Payment.  

 
1.6   OPERATION AND MAINTENANCE DATA 

A. Submit data bound in 8-1/2 x 11 inch text pages, three D side ring 
B.  Prepare binder cover with printed title "OPERATION AND MAINTENANCE 

INSTRUCTIONS", title of project and subject matter of binder when multiple 
binders are required. 

C.  Internally subdivide the binder contents with permanent page dividers, logically 
organized as described below; with tab titling clearly printed under reinforced 
laminated plastic tabs. Prepare a Table of Contents for each volume 
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D. Submit sets of revised final volumes, within 10 days after final inspection. 
 

1.7   SPARE PARTS AND MAINTENANCE PRODUCTS 
A.  Provide spare parts, maintenance, and extra Products in quantities specified in 

individual specification sections. 
B.  Deliver to Project site and place in location as directed; obtain receipt prior to 

final payment. 
 

1.8  WARRANTIES AND BONDS 
A.  Provide duplicate notarized copies. 
B.  Execute and assemble transferable warranty documents from Subcontractors, 

suppliers, and manufacturers. 
C.  Provide Table of Contents and assemble in three D side ring binder  
D.  Submit prior to final Application for Payment. 
E.  For items of Work delayed beyond date of Substantial Completion, provide 

updated submittal within 10 days after acceptance, listing date of acceptance as 
start of warranty period. 

 
1.9  MAINTENANCE SERVICE 

A.  Furnish service and maintenance of components indicated in specification 
sections for minimum one year from date of Substantial Completion. 

B.  Examine system components at a frequency consistent with reliable operation.  
Clean, adjust, and lubricate as required. 

C.  Include systematic examination, adjustment, and lubrication of components.  
Repair or replace parts whenever required. Use parts produced by the 
manufacturer of the original component. 

D.  Maintenance service shall not be assigned or transferred to any agent or 
Subcontractor without prior written consent of the Owner. 

 
PART 2    PRODUCTS 
 

Not Used. 
 

PART 3    EXECUTION 
 

Not Used. 
 

END OF SECTION 
 


